






SOILS TABLE					
MAP UNIT	MAP UNIT NAME	K-FACTOR	HYDROIC	HYD. GRP.	DRAINAGE CLASS
AUB	Adelphi-Hill, 2 to 5 percent slopes	23	No	C	Moderately well drained
AUA	Adelphi-Hill, 0 to 2 percent slopes	43	No	D	Somewhat poorly drained
AUA	Adelphi-Hill, 0 to 2 percent slopes	24	No	B/D	Somewhat poorly drained
AUB	Adelphi-Hill, 2 to 5 percent slopes	24	No	B/D	Somewhat poorly drained
AUC	Adelphi-Hill, 5 to 10 percent slopes	24	No	B/D	Somewhat poorly drained



KEALEE
design, title, deliver
PROJECT
Adelphi Village Blocks EE and DD (Schooner Court, 16 approved SPD lots) — rezoned COQ, converted to townhouses, two-over-two and duplexes
ADDRESS
Adelphi Village Blocks EE and DD (Schooner Court, 16 approved SPD lots) — rezoned COQ, converted to townhouses, two-over-two and duplexes
JURISDICTION
Prince George's County, Maryland
DATE
2024
CGO
C-100 — Existing Conditions and Boundary Plan
SCALE
1" = 60'
SHEET
PRELIMINARY
2 OF 11
COORDINATES
EPSG:2248
H NAD83
V NAD83 (ft)

PLAN TYPE AND PREPARATION	
PLAN TYPE	SITE DEVELOPMENT / PRELIMINARY
SHEET	C-100 — Existing Conditions and Boundary Plan
SURFPLAN	Maryland Licensed Surveyor
DRAWN BY	KEALEE SITE PLAN ENGINEER
CHECKED BY	

REVISIONS		
NO.	DATE	DESCRIPTION

INDEX OF DRAWINGS	
1	C-100 — Cover Sheet, Approvals and General Notes
2	C-100 — Existing Conditions and Boundary Plan
3	C-100 — Overall Site and Zoning Plan
4	C-100 — Grading and Drainage Plan
5	C-100 — Grading and Drainage Plan
6	C-100 — Grading and Drainage Plan
7	C-100 — Grading and Drainage Plan
8	C-100 — Grading and Drainage Plan
9	C-100 — Grading and Drainage Plan
10	C-100 — Grading and Drainage Plan
11	C-100 — Grading and Drainage Plan

SITE DATA	
ZONE	CGO
TAX PARCEL ID	TRACT
GROSS TRACT AREA	460,086 SF 10.562 AC
TRACT AREA	623,303 SF 14.309 AC
NET LOT AREA	623,303 SF 14.309 AC
LOT FRONTAGE	20' MIN NOT REQUIRED
SETBACKS	REQUIRED
FRONT YARD	—
SIDE YARD	—
REAR YARD	—
COVERAGE	MAX PROPOSED
LOT COVERAGE	25 %
BUILDING FOOTPRINT	147,744 SF
DATA	
HORIZONTAL	EPSG:2248 NAD83
VERTICAL	NAD83 (ft)


SITE ANALYSIS	
1. Gross lot area	460,086 SF
2. Gross lot area	147,744 SF
3. Wooded area	NOT ESTABLISHED
4. Wooded area	NOT ESTABLISHED
5. Net lot area	623,303 SF
6. TOTAL AREA DISTURBED	0.00
7. SWM REQUIRED — Sec. 32.174(a)(3)	EXEMPT — 5,000 SF OR LESS

BUILDING DATA		G	R	FF	SP	HT	STY
LOT 1							
LOT 2							
LOT 3							
LOT 4							
LOT 5							
LOT 6							
LOT 7							
LOT 8							
LOT 9							
LOT 10							
LOT 11							
LOT 12							
LOT 13							
LOT 14							
LOT 15							
LOT 16							
LOT 17							
LOT 18							
LOT 19							
LOT 20							
LOT 21							
LOT 22							
LOT 23							
LOT 24							
LOT 25							
LOT 26							
LOT 27							
LOT 28							
LOT 29							
LOT 30							
LOT 31							
LOT 32							
LOT 33							
LOT 34							
LOT 35							
LOT 36							
LOT 37							
LOT 38							
LOT 39							
LOT 40							
LOT 41							
LOT 42							
LOT 43							
LOT 44							
LOT 45							
LOT 46							
LOT 47							
LOT 48							
LOT 49							
LOT 50							
LOT 51							
LOT 52							
LOT 53							
LOT 54							
LOT 55							
LOT 56							
LOT 57							
LOT 58							
LOT 59							
LOT 60							
LOT 61							
LOT 62							
LOT 63							
LOT 64							
LOT 65							
LOT 66							
LOT 67							
LOT 68							
LOT 69							
LOT 70							
LOT 71							
LOT 72							
LOT 73							
LOT 74							
LOT 75							
LOT 76							
LOT 77							
LOT 78							
LOT 79							
LOT 80							
LOT 81							
LOT 82							
LOT 83							
LOT 84							
LOT 85							
LOT 86							
LOT 87							
LOT 88							
LOT 89							
LOT 90							
LOT 91							
LOT 92							
LOT 93							
LOT 94							
LOT 95							
LOT 96							
LOT 97							
LOT 98							
LOT 99							
LOT 100							
LOT 101							
LOT 102							
LOT 103							
LOT 104							
LOT 105							
LOT 106							
LOT 107							
LOT 108							
LOT 109							
LOT 110							
LOT 111							
LOT 112							
LOT 113							
LOT 114							
LOT 115							
LOT 116							
LOT 117							
LOT 118							
LOT 119							
LOT 120							
LOT 121							
LOT 122							
LOT 123							
LOT 124							
LOT 125							
LOT 126							
LOT 127							
LOT 128							
LOT 129							
LOT 130							
LOT 131							
LOT 132							
LOT 133							
LOT 134							
LOT 135							
LOT 136							
LOT 137							
LOT 138							
LOT 139							
LOT 140							
LOT 141							
LOT 142							
LOT 143							
LOT 144							
LOT 145							
LOT 146							
LOT 147							
LOT 148							

SEQUENCE OF CONSTRUCTION		1 DAY
1. Pre-construction meeting		1 DAY
2. Obtain necessary permits		2 DAYS
3. Notify MDOT and BEJ at least 48 hours prior to any excavation		1 DAY
4. Install stabilized construction entrance and perimeter sediment control		2 DAYS
5. Rough grade for lot		5 DAYS
6. Connect dwelling		10 DAYS
7. Install water, sewer and storm services and the driveway		5 DAYS
8. Fine grade and stabilize all disturbed areas		1 DAY
9. Remove sediment control once the impervious ground surface penetration		
TOTAL ESTIMATED TIME OF CONSTRUCTION: 6 MONTHS		

PROFESSIONAL CERTIFICATION
I HEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.

SIGNATURE	DATE
SEAL	EXPIRATION DATE

[illegible][illegible]

BUILDING DATA

SIGNATURE	DATE
LICENSE NO.	EXPIRATION DATE

CONCRETE CURBS AND GUTTER — PGCC PDWPT STD. 300.01

Specification

1. All curb and gutter shall be constructed of concrete and shall be finished with a smooth surface. The curb shall be installed in accordance with the PGCC PDWPT STD. 300.01.

2. The curb shall be constructed of concrete and shall be finished with a smooth surface. The curb shall be installed in accordance with the PGCC PDWPT STD. 300.01.

3. The curb shall be constructed of concrete and shall be finished with a smooth surface. The curb shall be installed in accordance with the PGCC PDWPT STD. 300.01.

4. The curb shall be constructed of concrete and shall be finished with a smooth surface. The curb shall be installed in accordance with the PGCC PDWPT STD. 300.01.

5. The curb shall be constructed of concrete and shall be finished with a smooth surface. The curb shall be installed in accordance with the PGCC PDWPT STD. 300.01.

6. The curb shall be constructed of concrete and shall be finished with a smooth surface. The curb shall be installed in accordance with the PGCC PDWPT STD. 300.01.

CONCRETE SIDEWALK RAMP TYPE A — PGCC PDWPT STD. 300.07

Specification

1. All concrete sidewalk ramp type A shall be constructed of concrete and shall be finished with a smooth surface. The ramp shall be installed in accordance with the PGCC PDWPT STD. 300.07.

2. The ramp shall be constructed of concrete and shall be finished with a smooth surface. The ramp shall be installed in accordance with the PGCC PDWPT STD. 300.07.

3. The ramp shall be constructed of concrete and shall be finished with a smooth surface. The ramp shall be installed in accordance with the PGCC PDWPT STD. 300.07.


4. The ramp shall be constructed of concrete and shall be finished with a smooth surface. The ramp shall be installed in accordance with the PGCC PDWPT STD. 300.07.

5. The ramp shall be constructed of concrete and shall be finished with a smooth surface. The ramp shall be installed in accordance with the PGCC PDWPT STD. 300.07.



6. The ramp shall be constructed of concrete and shall be finished with a smooth surface. The ramp shall be installed in accordance with the PGCC PDWPT STD. 300.07.

GRAPHIC SCALE — 1" = 10'

A horizontal line with vertical tick marks at intervals of 60 feet. The labels 60, 120, 180, and 240 are placed below the tick marks. The unit 'FEET' is at the right end.



SOILS TABLE					
MAP UNIT	MAP UNIT NAME	K-FACTOR	HYDRO	HYD. GRP	DRAINAGE CLASS
AUA	Adelphi-Azalea complex, 0 to 2 percent slopes	.43	No	C	Moderately well drained
AUB	Adelphi-Azalea complex, 0 to 2 percent slopes	.43	No	D	Somewhat poorly drained
AUA	Adelphi-Azalea complex, 0 to 2 percent slopes	.24	No	B/D	Somewhat poorly drained
AUB	Adelphi-Azalea complex, 0 to 2 percent slopes	.24	No	B/D	Somewhat poorly drained
AUC	Adelphi-Azalea complex, 0 to 2 percent slopes	.24	No	B/D	Somewhat poorly drained



PROJECT: Adelphi Village Blocks EE and DD (Schooner Court, 16 approved SPD lots) — rezoned CDD, converted to townhouses, two-over-two and duplexes

ADDRESS: Adelphi Village Blocks EE and DD (Schooner Court, 16 approved SPD lots) — rezoned CDD, converted to townhouses, two-over-two and duplexes

DRAWN BY: Prince Geiger's County, Maryland

DATE: 2024

COO: C-400 — Grading and Drainage Plan

SCALE: 1" = 60'

STATUS: PRELIMINARY

COORDINATES: EPSG:2248

H NAD83

V NAD83 (ft)

PLAN TYPE AND PREPARATION

PLAN TYPE: SITE DEVELOPMENT / FINE GRADING

SHEET: C-400 — Grading and Drainage Plan

SUBLINE: Maryland Professional Engineer

DRAWN BY: KEALEE SITE PLAN ENGINEER

CHECKED BY:

REVISIONS

NO.	DATE	DESCRIPTION

INDEX OF DRAWINGS

1. C-100	Lower Street Approvals and General Notes
2. C-100	Grading Constraints and Boundary Plan
3. C-100	Overall Site and Zoning Plan
4. C-100	Development Plan
5. C-400	Grading and Drainage Plan
6. C-400	Utility Plan
7. C-400	Stormwater Management Plan
8. C-100	Sediment and Erosion Control Plan
9. C-100	Road, Grading and Driveway Plan
10. C-100	Chart Details
11. C-100	Landscaping and Tree Canopy Plan

SITE DATA

ZONE	COO
TAX PARCEL ID	TRACT
GROSS TRACT AREA	460,086 SF 10.562 AC
TRACT AREA	623,303 SF 14.309 AC
NET LOT AREA	623,303 SF 14.309 AC
LOT FRONTAGE	20' MIN NOT REQUIRED
SETBACKS	REQUIRED
FRONT YARD	—
SIDE YARD	—
REAR YARD	—
COVERAGE	MAX PROPOSED
LOT COVERAGE	25 %
BUILDING FOOTPRINT	147,744 SF
DATUM	
HORIZONTAL	EPSG:2248 NAD83
VERTICAL	NAD83 (ft)

SITE ANALYSIS

1. Gross lot area	460,086 SF
2. Gross lot area	147,744 SF
3. Wooded area	NOT ESTABLISHED
4. Wooded area	NOT ESTABLISHED
5. Net lot area	623,303 SF
6. TOTAL AREA DISTURBED	0.00 EXEMPT — 5,000 SF OR LESS
7. SWM REQUIRED — Sec. 32.174(a)(3)	

BUILDING DATA

	G	R	FF	SP	HT	STY
LOT 1						
LOT 2						
LOT 3						
LOT 4						
LOT 5						
LOT 6						
LOT 7						
LOT 8						
LOT 9						
LOT 10						
LOT 11						
LOT 12						
LOT 13						
LOT 14						
LOT 15						
LOT 16						
LOT 17						
LOT 18						
LOT 19						
LOT 20						
LOT 21						
LOT 22						
LOT 23						
LOT 24						
LOT 25						
LOT 26						
LOT 27						
LOT 28						
LOT 29						
LOT 30						
LOT 31						
LOT 32						
LOT 33						
LOT 34						
LOT 35						
LOT 36						
LOT 37						
LOT 38						
LOT 39						
LOT 40						
LOT 41						
LOT 42						
LOT 43						
LOT 44						
LOT 45						
LOT 46						
LOT 47						
LOT 48						
LOT 49						
LOT 50						
LOT 51						
LOT 52						
LOT 53						
LOT 54						
LOT 55						
LOT 56						
LOT 57						
LOT 58						
LOT 59						
LOT 60						
LOT 61						
LOT 62						
LOT 63						
LOT 64						
LOT 65						
LOT 66						
LOT 67						
LOT 68						
LOT 69						
LOT 70						
LOT 71						
LOT 72						
LOT 73						
LOT 74						
LOT 75						
LOT 76						
LOT 77						
LOT 78						
LOT 79						
LOT 80						
LOT 81						
LOT 82						
LOT 83						
LOT 84						
LOT 85						
LOT 86						
LOT 87						
LOT 88						
LOT 89						
LOT 90						
LOT 91						
LOT 92						
LOT 93						
LOT 94						
LOT 95						
LOT 96						
LOT 97						
LOT 98						
LOT 99						
LOT 100						
LOT 101						
LOT 102						
LOT 103						
LOT 104						
LOT 105						
LOT 106						
LOT 107						
LOT 108						
LOT 109						
LOT 110						
LOT 111						
LOT 112						
LOT 113						
LOT 114						
LOT 115						
LOT 116						
LOT 117						
LOT 118						
LOT 119						
LOT 120						
LOT 121						
LOT 122						
LOT 123						
LOT 124						
LOT 125						
LOT 126						
LOT 127						
LOT 128						
LOT 129						
LOT 130						
LOT 131						
LOT 132						
LOT 133						
LOT 134						
LOT 135						
LOT 136						
LOT 137						
LOT 138						
LOT 139						
LOT 140						
LOT 141						
LOT 142						
LOT 143						
LOT 144						
LOT 145						
LOT 146						
LOT 147						
LOT 148						

SEQUENCE OF CONSTRUCTION

1. Pre-construction meeting	1 DAY
2. Obtain necessary permits	2 DAYS
3. Notify NCEC and BEC at least 48 hours prior to any excavation	1 DAY
4. Install stabilized construction entrance and perimeter sediment control	2 DAYS
5. Rough grade the lot	5 DAYS
6. Connect dwelling	10 DAYS
7. Install water, sewer and storm services and the driveway	5 DAYS
8. Fine grade and stabilize all disturbed areas	1 DAY
9. Remove sediment control once the impervious ground surface penetration	1 DAY

TOTAL ESTIMATED TIME OF CONSTRUCTION: 6 MONTHS

PROFESSIONAL CERTIFICATION

I HEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.

SIGNATURE

DATE

EXPIRATION DATE

PROFESSIONAL NOTES: — GRADING CERTIFICATE, STABILIZATION COMPLIANCE PREAMBLE, STANDARD STABILIZATION NOTE — ARE CARRIED IN FULL DRAWING C-100.

40101
 ADDRESS
 Village Blocks EE and DD (Schomer Court, 16 approved SPD lot) — rezoned CDO, converted to townhomes, two-over-two and duplex
 ADDRESS
 Village Blocks EE and DD (Schomer Court, 16 approved SPD lot) — rezoned CDO, converted to townhomes, two-over-two and duplex
 DESCRIPTION
 Prince George's County, Maryland
 CDO
 NAME
 C-500 — Utility Plan
 SCALE
 1" = 60'
 CDO NO.
 PRELIMINARY
 SHEET NO.
 6 OF 11
 CDO DATES
 EPOD 2248
 H NAME
 v NAME (REV)

PLANTTYPE	SITE DEVELOPMENT / FINE GRADING
SHEET	C-500 — Utility Plan
DISCIPLINE	Maryland Professional Engineer
DRAWN BY	KEALEE SITE-PLAN ENGINE

[illegible]

1	C-100	Cover Sheet, Approvals and General Notes
2	C-200	Existing Conditions and Boundary Plan
3	C-200	Overall Site and Zoning Plan
4	C-300	Demolition Plan
5	C-400	Grading and Drainage Plan
6	C-500	Utility Plan
7	C-600	Sewerwater Management Plan
8	C-700	Sediment and Erosion Control Plan
9	C-800	Road, Driveway and Paving Plan
10	C-900	Civil Details
11	L-100	Landscape and Tree Canopy Plan

ZONE	CGO	
TAX / PARCEL ID	TRACT	
GROSS TRACT AREA	460.066 SF	10.562 AC
TRACT AREA	623.303 SF	14.309 AC
NET LOT AREA	623.303 SF	14.309 AC
LOT FRONTAGE	217 MIN	NOT
SETBACKS	REQUIRED	PROPOSED
FRONT YARD	—	—
SIDE YARD	—	—
REAR YARD	—	—
COVERAGE	MAX	PROPOSED
LOT COVERAGE	—	23.76%
BUILDING FOOTPRINT	—	147,764 SF
DATUM		
HORIZONTAL	EPSG:2248	NAD83
VERTICAL	NAD83 / NAVD83	


1. Gross tract area	490,086 SF
2. Area of dwelling	147,744 SF
3. Wooded area	NOT ESTABLISHED
4. Floodplain area	NOT ESTABLISHED
5. Net lot area	623,303 SF
6. TOTAL AREA DISTURBED	0 SF
7. SWM REQUIRED — Sec. 32-174(a)(3)	EXEMPT — 5,000 SF OR


	G	B	FF	SF	HT	STY
LOCA						


G: garage slab - B: basement - FF: finished floor - SF: subfloor - HT: height - STY: storeys. A DASH IS NOT ZERO: the elevation has not been established and must be set from a field-run topographic survey before construction.

1. Pre-construction meeting
2. Obtain necessary permits
3. Notify Miss Utility at 811 at least 48 hours prior to any excavation
4. Install stabilized construction entrance and perimeter sediment control
5. Rough grade the lot
6. Construct dwelling
7. Install water, sewer and storm services and the driveway
8. Fine grade and stabilize all disturbed areas
9. Remove sediment control once the inspector allows written permission

_____, THEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.







KEALEE
design, build, deliver
PROJECT
Angonia Village Blocks EE and DD (Schooner Court, 16 approved SPD lots) — rezoned COQ, converted to townhouses, two-over-two and duplexes
ADDRESS
Angonia Village Blocks EE and DD (Schooner Court, 16 approved SPD lots) — rezoned COQ, converted to townhouses, two-over-two and duplexes
JURISDICTION
Prince Georges County, Maryland
JOB#
COQ
SHEET
1-100 — Landscape and Tree Canopy Plan
SCALE
1" = 60'
DATE
PRELIMINARY
SHEET NO.
11 OF 11
COORDINATES
EPSG:2248
H NAD83
V NAD83 (Bv)

PLANT TYPE AND PREPARATION	
PLANT TYPE	SITE DEVELOPMENT / TREE GRADING
SHEET	1-100 — Landscape and Tree Canopy Plan
SUBPLANE	Landscape Architect / Qualified Professional
DRAWN BY	KEALEE SITE PLAN ENGINE
DESIGNED BY	
CHECKED BY	

REVISIONS		
NO.	DATE	DESCRIPTION

INDEX OF DRAWINGS	
1	C-000 Cover Sheet, Approvals and General Notes
2	C-001 General Conditions and Boundary Plan
3	C-002 Overall Site and Zoning Plan
4	C-003 Grading Plan
5	C-004 Grading and Drainage Plan
6	C-005 Utility Plan
7	C-006 Stormwater Management Plan
8	C-007 Sediment and Erosion Control Plan
9	C-008 Road, Grading and Planting Plan
10	C-009 Plant Details
11	C-100 Landscape and Tree Canopy Plan

SITE DATA	
ZONE	COQ
TAX PARCEL ID	TRACT
GROSS TRACT AREA	460,086 SF
TRACT AREA	623,303 SF
NET LOT AREA	623,303 SF
LOT FRONTAGE	29' MIN
SETBACKS	REQUIRED
FRONT YARD	—
SIDE YARD	—
REAR YARD	—
COVERAGE	MAX
LOT COVERAGE	25 %
BUILDING FOOTPRINT	147,744 SF
DATUM	
HORIZONTAL	EPSG:2248
VERTICAL	NAD83

SITE ANALYSIS	
1. Gross lot area	460,086 SF
2. Gross lot area	147,744 SF
3. Wooded area	NOT ESTABLISHED
4. Wooded area	NOT ESTABLISHED
5. Net lot area	623,303 SF
6. TOTAL AREA DISTURBED	0.00
7. SWM REQUIRED — Sec. 32.174(a)(3)	EXEMPT — 5,000 SF OR LESS

BUILDING DATA		G	R	FF	SP	HT	STY
LOT 1	LOT 2						
LOT 3	LOT 4						
LOT 5	LOT 6						
LOT 7	LOT 8						
LOT 9	LOT 10						
LOT 11	LOT 12						
LOT 13	LOT 14						
LOT 15	LOT 16						
LOT 17	LOT 18						
LOT 19	LOT 20						
LOT 21	LOT 22						
LOT 23	LOT 24						
LOT 25	LOT 26						
LOT 27	LOT 28						
LOT 29	LOT 30						
LOT 31	LOT 32						
LOT 33	LOT 34						
LOT 35	LOT 36						
LOT 37	LOT 38						
LOT 39	LOT 40						
LOT 41	LOT 42						
LOT 43	LOT 44						
LOT 45	LOT 46						
LOT 47	LOT 48						
LOT 49	LOT 50						
LOT 51	LOT 52						
LOT 53	LOT 54						
LOT 55	LOT 56						
LOT 57	LOT 58						
LOT 59	LOT 60						
LOT 61	LOT 62						
LOT 63	LOT 64						
LOT 65	LOT 66						
LOT 67	LOT 68						
LOT 69	LOT 70						
LOT 71	LOT 72						
LOT 73	LOT 74						
LOT 75	LOT 76						
LOT 77	LOT 78						
LOT 79	LOT 80						
LOT 81	LOT 82						
LOT 83	LOT 84						
LOT 85	LOT 86						
LOT 87	LOT 88						
LOT 89	LOT 90						
LOT 91	LOT 92						
LOT 93	LOT 94						
LOT 95	LOT 96						
LOT 97	LOT 98						
LOT 99	LOT 100						
LOT 101	LOT 102						
LOT 103	LOT 104						
LOT 105	LOT 106						
LOT 107	LOT 108						
LOT 109	LOT 110						
LOT 111	LOT 112						
LOT 113	LOT 114						
LOT 115	LOT 116						
LOT 117	LOT 118						
LOT 119	LOT 120						
LOT 121	LOT 122						
LOT 123	LOT 124						
LOT 125	LOT 126						
LOT 127	LOT 128						
LOT 129	LOT 130						
LOT 131	LOT 132						
LOT 133	LOT 134						
LOT 135	LOT 136						
LOT 137	LOT 138						
LOT 139	LOT 140						
LOT 141	LOT 142						
LOT 143	LOT 144						
LOT 145	LOT 146						
LOT 147	LOT 148						

SEQUENCE OF CONSTRUCTION	
1. Pre-construction meeting	1 DAY
2. Obtain necessary permits	2 DAYS
3. Install necessary construction entrance and perimeter sediment control	1 DAY
4. Rough grade the lot	2 DAYS
5. Gravel subgrade the lot	5 DAYS
6. Concrete dwelling	10 DAYS
7. Install water, sewer and storm services and the driveway	5 DAYS
8. Fine grade and stabilize all disturbed areas	5 DAYS
9. Remove sediment control once the landscape plans are approved	1 DAY

TOTAL ESTIMATED TIME OF CONSTRUCTION: 6 MONTHS

PROFESSIONAL CERTIFICATION
I HEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.

SIGNATURE	DATE
TITLE	EXPIRATION DATE
REVISIONS	