





MAP UNIT	MAP UNIT NAME	K-FACT	HYDRIC	HYD. GRP	DRAINAGE CLASS
AuB	Adelphia silt loam, 2 to 5 percent slopes complex	.37	No	C	Modestly well drained
AuA	Adelphia-Agassoo complex, 0 to 2 percent slopes	.43	No	D	Somewhat poorly drained
AuB	Adelphia-Holmcliff complex, 0 to 2 percent slopes	.24	No	B/D	Somewhat poorly drained
AuB	Adelphia-Holmcliff complex, 2 to 5 percent slopes	.24	No	B/D	Somewhat poorly drained
AuC	Adelphia-Holmcliff complex, 5 to 10 percent slopes	.24	No	B/D	Somewhat poorly drained



KEALEE
 design, build, deliver

PROJECT
 4600 WHEELER ROAD – PRELIMINARY SUBDIVISION CONCEPT (2023 LAYOUT, ONE STREET) – LOTS 1-19

ADDRESS
 4600 WHEELER ROAD

LOCATION
 Prince George's County, Maryland

ZONE
 RSF-95

DATE
 C-CO3 – Site Development Plan – Existing, Proposed, Grading, Paving and Landscape

SCALE
 1" = 40'

STAGES
 PRELIMINARY

SHEET NO.
 1 OF 3

COORDINATES
 EPSG 2248
 NAD83
 V NAVD83 (Nat)

INDEX OF DRAWINGS

1	C-001	Site Development Plan — Existing, Proposed, Grading, Paving and
2	L-100	Landscape and Tree Canopy Plan
3	C-400	Grading and Drainage Plan

SITE DATA		REF-95	
TAX PARCEL ID			
CROSS TRANSIT AREA	11,880.99 SF	5.303 AC	
LOT 1 AREA	1,780.97 SF	0.816 AC	
LOT 2 AREA	8,112.57 SF	0.370 AC	
LOT 3 AREA	1,915.55 SF	0.864 AC	
LOT 4 AREA	9,195.55 SF	0.420 AC	
LOT 5 AREA	1,915.55 SF	0.864 AC	
LOT 6 AREA	1,915.55 SF	0.864 AC	
LOT 7 AREA	1,915.55 SF	0.864 AC	
LOT 8 AREA	9,327.55 SF	0.214 AC	
LOT 9 AREA	9,327.55 SF	0.214 AC	
LOT 10 AREA	9,327.55 SF	0.214 AC	
LOT 11 AREA	9,327.55 SF	0.214 AC	
LOT 12 AREA	9,327.55 SF	0.214 AC	
LOT 13 AREA	13,352.55 SF	0.603 AC	
LOT 14 AREA	13,352.55 SF	0.603 AC	
LOT 15 AREA	8,041.55 SF	0.367 AC	
LOT 16 AREA	7,196.55 SF	0.318 AC	
LOT 17 AREA	13,352.55 SF	0.590 AC	
LOT 18 AREA	17,942.55 SF	0.816 AC	
LOT 19 AREA	17,942.55 SF	0.816 AC	
NET LOT AREA	173,862.55 SF	3.999 AC	
NET LOT AREA	173,862.55 SF	3.999 AC	
LOT 1 FRONTAGE	50' MIN	36.70'	
LOT 2 FRONTAGE	50' MIN	140.25'	
LOT 3 FRONTAGE	50' MIN	153.44'	
LOT 4 FRONTAGE	50' MIN	72.50'	
LOT 5 FRONTAGE	50' MIN	162.20'	
LOT 6 FRONTAGE	50' MIN	87.07'	
LOT 7 FRONTAGE	50' MIN	140.25'	
LOT 8 FRONTAGE	50' MIN	166.37'	
LOT 9 FRONTAGE	50' MIN	179.03'	
LOT 10 FRONTAGE	50' MIN	179.04'	
LOT 11 FRONTAGE	50' MIN	177.67'	
LOT 12 FRONTAGE	50' MIN	129.78'	
LOT 13 FRONTAGE	50' MIN	111.10'	
LOT 14 FRONTAGE	50' MIN	127.72'	
LOT 15 FRONTAGE	50' MIN	35.82'	
LOT 16 FRONTAGE	50' MIN	148.39'	
LOT 17 FRONTAGE	50' MIN	104.12'	
LOT 18 FRONTAGE	50' MIN	104.12'	
LOT 19 FRONTAGE	50' MIN	104.12'	
STREETS			
FRONT YARD	25'	25'	
REAR YARD	5'	5'	
REAR WARD	5'	5'	
COVERAGE	MAX	PROPOSED	
LOT COVERAGE	30%	20%	
TOTAL FOOTPRINT			
DUAL			19,813 SF
HORIZONTAL			
VERTICAL			
DATUM		EPSG 2284	NAD83

SITE ANALYSIS	
1. Gross tract area	230,997 SF
2. Area of dwelling	19,153 SF
3. Wooded area	NOT ESTABLISHED
4. Floodplain area	NOT ESTABLISHED
5. Net lot area	173,942 SF
6. TOTAL AREA DISTURBED	129,543 SF (AT LEAST)
7. SWM REQUIRED — Sec. 32-174(N)(7)	YES — DISTURBANCE EXCEEDS 5,000 SF

BUILDING DATA		B	FE	SE	HT	STV
LOF 1	150.74	—	151.07	150.07	20	2
LOF 2	153.70	—	152.05	151.03	20	2
LOF 3	153.96	—	152.28	151.26	20	2
LOF 4	154.48	—	154.81	153.81	20	2
LOF 6	155.64	—	155.87	154.87	20	2
LOF 7	155.17	—	155.50	154.50	20	2
LOF 8	157.64	—	156.67	154.67	20	2
LOF 9	160.96	—	161.29	160.29	20	2
LOF 10	166.42	—	166.75	165.75	20	2
LOF 11	171.70	—	172.03	171.03	20	2
LOF 12	175.60	—	176.01	175.01	20	2
LOF 13	183.67	—	182.00	181.00	20	2
LOF 14	185.64	—	184.87	183.87	20	2
LOF 17	192.70	—	193.03	192.03	20	2

ORANGE AREA COMPUTATIONS						
DATE	AREA	PERCENT	PER C	PER T	INCREASE	WZ OF
LOFT 1	11.70	10.0%	0.45	0.10	0.26	22.2
LOFT 2	9.41	8.1%	0.36	0.08	0.20	17.7
LOFT 3	9.88	8.5%	0.38	0.08	0.24	20.4
LOFT 4	10.00	8.6%	0.39	0.08	0.23	20.7
LOFT 5	9.23	8.0%	0.36	0.08	0.21	18.5
LOFT 6	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 7	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 8	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 9	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 10	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 11	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 12	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 13	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 14	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 15	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 16	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 17	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 18	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 19	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 20	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 21	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 22	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 23	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 24	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 25	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 26	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 27	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 28	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 29	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 30	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 31	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 32	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 33	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 34	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 35	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 36	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 37	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 38	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 39	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 40	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 41	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 42	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 43	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 44	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 45	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 46	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 47	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 48	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 49	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 50	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 51	9.33	8.1%	0.36	0.08	0.21	18.8
LOFT 52	9.33	8.1%	0.36	0.08	0.21	18.8

SEQUENCE OF CONSTRUCTION	
1. Pre-construction meeting	1 DAY
2. Obtain necessary permits	2 DAYS
3. Notify Miss Utility at 811 at least 48 hours prior to any excavation	1 DAY
4. Install stabilized construction entrance and perimeter sediment control	2 DAYS
5. Rough grade the lot	5 DAYS
6. Construct dewatering	6 MONTHS
7. Install water, sewer and storm services and the driveway	10 DAYS
8. Fine grade and establish all disturbed areas	5 DAYS
9. Remove sediment control once the inspector gives written permission	1 DAY

[illegible]

- LEGNDS
 - PROPERTY BOUNDARY
 - SRL – BUILDING RESTRICTION LINE
 - PROPOSED STRUCTURE
 - EXISTING CONTOUR – 2 FT INTERVAL, NAVD83
 - PROPOSED CONTOUR – 2 FT INTERVAL
 - STREET CENTRLINE
 - PROPOSED HIGHWAY – DRIVEWAY / WALK
 - EASEMENT
 - WATER SERVICE (WATER) – SEWER
 - WATER SERVICE (WATER) – SEWER
 - STORM DRAIN – TRUNK, RCP
 - STORM – HOUSE CONNECTION TO GRADE
 - DRAINAGE SWALE – INVERT AND GRADED SIDE
 - RETAINING WALLS – TICS ON THE RETAINED SIDE
 - LIMIT OF GRADE COVER – TICS ON THE STEEP SIDE
 - 100-YR FLOODPLAIN LIMIT, EXISTING STANDARD – FFS 77017, WSCC DATA, UNITED STATES
 - 100-YR FLOODPLAIN LIMIT, PROPOSED GRADE – SAME ELEVATION, DERIVED SURFACE
 - 25-YR HYDROMETER

PRINCE GEORGE'S COUNTY SOIL CONSERVATION DISTRICT
APPROVAL
SEDIMENT CONTROL, GRADING, SOILS & DRAINAGE

SIGNATURE _____ DATE _____

DPIE SITE/ROAD PLAN REVIEW DIVISION APPROVAL

PROFESSIONAL CERTIFICATION
I HEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.

SIGNATURE _____ DATE _____

LICENSE NO. _____ EXPIRATION DATE _____

[illegible]

KEALEE	
Design, Draft, Detail	
PROJECT	
4600 WHEELER ROAD — PRELIMINARY SUBDIVISION CONCEPT (2023 LAYOUT, ONE STREET) — LOTS 1-19	
ADDRESS	
4600 WHEELER ROAD	
JURISDICTION	
Prince George's County, Maryland	
ZONE	
RSP-95	
E-4600	
L-100 — Landscape and Tree Canopy Plan	
SCALE	
1" = 40'	
DATE	
PRELIMINARY	
SHEET NO.	
2 OF 3	
COORDINATES	
EPSG:2284	
NAD83	
NAD83 (NAD)	

INDEX OF DRAWINGS

1	C-001	Site Development Plan — Existing, Proposed, Grading, Paving and
	L-100	Landscape and Tree Canopy Plan
3	C-400	Grading and Drainage Plan

STANDARD		RSF-05	
STAX / PARCEL ID	220,907.97	5.93 AC	0.570 AC
GROSS TRACT AREA	11,819.57	0.31 AC	0.31 AC
2 ACROSS 2 AREA	8,132.52	0.31 AC	0.31 AC
2 ACROSS 3 AREA	9,005.55	0.20 AC	0.20 AC
2 ACROSS 4 AREA	9,105.55	0.20 AC	0.20 AC
2 ACROSS 5 AREA	9,238.55	0.21 AC	0.21 AC
2 ACROSS 6 AREA	9,332.55	0.21 AC	0.21 AC
2 ACROSS 7 AREA	9,383.55	0.21 AC	0.21 AC
2 ACROSS 8 AREA	9,434.55	0.21 AC	0.21 AC
2 ACROSS 9 AREA	9,515.55	0.21 AC	0.21 AC
2 ACROSS 10 AREA	9,586.55	0.21 AC	0.21 AC
2 ACROSS 11 AREA	9,677.55	0.21 AC	0.21 AC
2 ACROSS 12 AREA	9,966.55	0.23 AC	0.23 AC
2 ACROSS 13 AREA	9,977.55	0.23 AC	0.23 AC
2 ACROSS 14 AREA	7,001.55	0.16 AC	0.16 AC
2 ACROSS 15 AREA	7,081.55	0.16 AC	0.16 AC
2 ACROSS 16 AREA	7,161.55	0.16 AC	0.16 AC
2 ACROSS 17 AREA	8,274.55	0.18 AC	0.18 AC
2 ACROSS 18 AREA	8,354.55	0.18 AC	0.18 AC
2 ACROSS 19 AREA	8,384.55	0.21 AC	0.21 AC
NET LOT AREA	17,542.57	0.31 AC	0.31 AC
2 ACROSS 1 AREA	9,077.55	0.34 AC	0.34 AC
2 ACROSS 2 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 3 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 4 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 5 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 6 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 7 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 8 FRONTAGE	50' MN	162.50'	162.50'
2 ACROSS 9 FRONTAGE	50' MN	149.73'	149.73'
2 ACROSS 10 FRONTAGE	50' MN	179.74'	179.74'
2 ACROSS 11 FRONTAGE	50' MN	177.64'	177.64'
2 ACROSS 12 FRONTAGE	50' MN	129.72'	129.72'
2 ACROSS 13 FRONTAGE	50' MN	113.50'	113.50'
2 ACROSS 14 FRONTAGE	50' MN	127.52'	127.52'
2 ACROSS 15 FRONTAGE	50' MN	125.58'	125.58'
2 ACROSS 16 FRONTAGE	50' MN	146.18'	146.18'
2 ACROSS 17 FRONTAGE	50' MN	150.75'	150.75'
2 ACROSS 18 FRONTAGE	50' MN	150.17'	150.17'
2 ACROSS 19 FRONTAGE	50' MN	178.72'	178.72'
SETBACKS		REQUIRED	25'
FRONT YARD		8'	8'
SIDE YARD		PROHIBED	PROHIBED
REAR YARD		25'	25'
COVERAGE		MAX	PROPOSED
LOT COVERAGE		30%	11.96%
IMPROVED FOOTPRINT		30.5%	19.53%
DEVELOPMENT		ENF50 (240)	NAD63
VERTICAL		NAD83 (240)	

SITE ANALYSIS									
1. Groundwater	230,950 SF								
2. Area of drilling	13,357 SF								
3. Groundwater	NOT ESTABLISHED								
4. Floodplain area	NOT ESTABLISHED								
5. Wetland area	17,832 AC								
6. Total AREA DISTURBED	129,543 SF (AT LEAST)								
7. Net Area Required - (See 3.176/600)	EXCEEDS 5,000 SF								
BUILDING DATA									
LOADING	G	N	EW	SW	HT	STY			
L01 F1	100.74	---	150.07	150.07	150.07	20'	2		
L01 F2	150.74	---	150.07	151.03	151.03	20'	2		
L01 F4	168.84	---	152.29	151.26	151.26	20'	2		
L05 F5	154.70	---	150.83	153.81	153.81	20'	2		
L05 F6	168.84	---	150.83	154.87	154.87	20'	2		
L07 F7	166.17	---	150.50	154.87	154.87	20'	2		
L07 F8	157.48	---	152.17	154.87	154.87	20'	2		
L07 F9	150.42	---	150.75	155.70	155.70	20'	2		
L07 F10	157.48	---	152.17	154.87	154.87	20'	2		
L07 F11	150.42	---	150.75	155.70	155.70	20'	2		
L07 F12	157.48	---	152.17	154.87	154.87	20'	2		
L07 F13	150.42	---	150.75	155.70	155.70	20'	2		
L07 F14	157.48	---	152.17	154.87	154.87	20'	2		
L07 F15	150.42	---	150.75	155.70	155.70	20'	2		
L07 F16	157.48	---	152.17	154.87	154.87	20'	2		
L07 F17	150.42	---	150.75	155.70	155.70	20'	2		
DRAINAGE DATA									
G: drainage area; B: basement; FI: finished box; SF: padfoot; H: height; ST: storm; A: catch; IN: ZERO: the elevation for this box was not established and must be set by the field crew									
DRAINAGE AREA COMPUTATIONS									
CATCHMENT	AREA	INTERV.	PRE Q	POST Q	INCREASE	WFO CF			
L01 F1	0.11	1.760	0.00	0.00	0.00	0.00	204		
L01 F2	0.32	0.00	0.31	0.31	0.00	34			
L01 F4	0.82	0.00	0.76	0.76	0.00	84			
L01 F5	0.39	0.21	0.00	0.00	0.00	0.23	107		
L01 F6	0.39	0.21	0.00	0.00	0.00	0.23	107		
L05 F5	0.31	0.11	0.00	0.00	0.00	0.11	128		
L05 F6	0.30	0.20	0.00	0.00	0.00	0.11	128		
L07 F7	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F8	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F9	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F10	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F11	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F12	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F13	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F14	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F15	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F16	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F17	0.31	0.20	0.00	0.00	0.00	0.11	128		
L07 F18	0.31	0.20	0.						
L07 F19	0.31	0.20	0.						
L07 F20	0.31	0.20	0.						
L07 F21	0.31	0.20	0.						
L07 F22	0.31	0.20	0.						
L07 F23	0.31	0.20	0.						
L07 F24	0.31	0.20	0.						
L07 F25	0.31	0.20	0.						
L07 F26	0.31	0.20	0.						
L07 F27	0.31	0.20	0.						
L07 F28	0.31	0.20	0.						
L07 F29	0.31	0.20	0.						
L07 F30	0.31	0.20	0.						
L07 F31	0.31	0.20	0.						
L07 F32	0.31	0.20	0.						
L07 F33	0.31	0.20	0.						
L07 F34	0.31	0.20	0.						
L07 F35	0.31	0.20	0.						
L07 F36	0.31	0.20	0.						
L07 F37	0.31	0.20	0.						
L07 F38	0.31	0.20	0.						
L07 F39	0.31	0.20	0.						
L07 F40	0.31	0.20	0.						
L07 F41	0.31	0.20	0.						
L07 F42	0.31	0.20	0.						
L07 F43	0.31	0.20	0.						
L07 F44	0.31	0.20	0.						
L07 F45	0.31	0.20	0.						
L07 F46	0.31	0.20	0.						
L07 F47	0.31	0.20	0.						
L07 F48	0.31	0.20	0.						
L07 F49	0.31	0.20	0.						
L07 F50	0.31	0.20	0.						
L07 F51	0.31	0.20	0.						
L07 F52	0.31	0.20	0.						
L07 F53	0.31	0.20	0.						
L07 F54	0.31	0.20	0.						
L07 F55	0.31	0.20	0.						
L07 F56	0.31	0.20	0.						
L07 F57	0.31	0.20	0.						
L07 F58	0.31	0.20	0.						
L07 F59	0.31	0.20	0.						
L07 F60	0.31	0.20	0.						
L07 F61	0.31	0.20	0.						
L07 F62	0.31	0.20	0.						
L07 F63	0.31	0.20	0.						
L07 F64	0.31	0.20	0.						
L07 F65	0.31	0.20	0.						
L07 F66	0.31	0.20	0.						
L07 F67	0.31	0.20	0.						
L07 F68	0.31	0.20	0.						
L07 F69	0.31	0.20	0.						
L07 F70	0.31	0.20	0.						
L07 F71	0.31	0.20	0.						
L07 F72	0.31	0.20	0.						
L07 F73	0.31	0.20	0.						
L07 F74	0.31	0.20	0.						
L07 F75	0.31	0.20	0.						
L07 F76	0.31	0.20	0.						
L07 F77	0.31	0.20	0.						
L07 F78	0.31	0.20	0.						
L07 F79	0.31	0.20	0.						
L07 F80	0.31	0.20	0.						
L07 F81	0.31	0.20	0.						
L07 F82	0.31	0.20	0.						
L07 F83	0.31	0.20	0.						
L07 F84	0.31	0.20	0.						
L07 F85	0.31	0.20	0.						
L07 F86	0.31	0.20	0.						
L07 F87	0.31	0.20	0.						
L07 F88	0.31	0.20	0.						
L07 F89	0.31	0.20	0.						
L07 F90	0.31	0.20	0.						
L07 F91	0.31	0.20	0.						
L07 F92	0.31	0.20	0.						
L07 F93	0.31	0.20	0.						
L07 F94	0.31	0.20	0.						
L07 F95	0.31	0.20	0.						
L07 F96	0.31	0.20	0.						
L07 F97	0.31	0.20	0.						
L07 F98	0.31	0.20	0.						
L07 F99	0.31	0.20	0.						
L07 F100	0.31	0.20	0.						
L07 F101	0.31	0.20	0.						
L07 F102	0.31	0.20	0.						
L07 F103	0.31	0.20	0.						
L07 F104	0.31	0.20	0.						
L07 F105	0.31	0.20	0.						
L07 F106	0.31	0.20	0.						
L07 F107	0.31	0.20	0.						
L07 F108	0.31	0.20	0.						
L07 F109	0.31	0.20	0.						
L07 F110	0.31	0.20	0.						
L07 F111	0.31	0.20	0.						
L07 F112	0.31	0.20	0.						
L07 F113	0.31	0.20	0.						
L07 F114	0.31	0.20	0.						
L07 F115	0.31	0.20	0.						
L07 F116	0.31	0.20	0.						
L07 F117	0.31	0.20	0.						
L07 F118	0.31	0.20	0.						
L07 F119	0.31	0.20	0.						
L07 F120	0.31	0.20	0.						
L07 F121	0.31	0.20	0.						
L07 F122	0.31	0.20	0.						
L07 F123	0.31	0.20	0.						
L07 F124	0.31	0.20	0.						
L07 F125	0.31	0.20	0.						
L07 F126	0.31	0.20	0.						
L07 F127	0.31	0.20	0.						
L07 F128	0.31	0.20	0.						
L07 F129	0.31	0.20	0.						
L07 F130	0.31	0.20	0.						
L07 F131	0.31	0.20	0.						
L07 F132	0.31	0.20	0.						
L07 F133	0.31	0.20	0.						
L07 F134	0.31	0.20	0.						
L07 F135	0.31	0.20	0.						
L07 F136	0.31	0.20	0.						
L07 F137	0.31	0.20	0.						
L07 F138	0.31	0.20	0.						
L07 F139	0.31	0.20	0.						
L07 F140	0.31	0.20	0.						
L07 F141	0.31	0.20	0.						
L07 F142	0.31	0.20	0.						
L07 F143	0.31	0.20	0.						
L07 F144	0.31	0.20	0.						
L07 F145	0.31	0.20	0.						
L07 F146	0.31	0.20	0.						
L07 F147	0.31</								

SEQUENCE OF CONSTRUCTION	
1. Pre-construction meeting	1 DAY
2. Obtain necessary permits	2 DAYS
3. Notify Miss Lilly at 811 at least 48 hours prior to any excavation	1 DAY
4. Install stabilized construction entrance and perimeter sediment control	2 DAYS
5. Rough grade the lot	5 DAYS
6. Construct dwelling	6 MONTHS
7. Install water, sewer and storm services and the driveway	10 DAYS
8. Fine grade and install all disturbed areas	5 DAYS
9. Remove sediment control once the inspector gives written permission	1 DAY

[illegible]



PRINCE GEORGE'S COUNTY SOIL CONSERVATION DISTRICT APPROVAL SEDIMENT CONTROL, GRADING, SOILS & DRAINAGE	
_____ (SIGNATURE)	_____ DATE
ONE SITE/ROAD PLAN REVIEW DIVISION APPROVAL	
_____ (SIGNATURE)	_____ DATE

PROFESSIONAL CERTIFICATION

I HEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.

_____ (SIGNATURE)	_____ DATE
SEAL _____ LICENSE NO.	_____ EXPIRATION DATE

REVISIONS _____
 — REO — _____



SITE DATA		RPM-95	
TAXP PARCEL ID		250999 SF	3.933 AC
ZONING DISTRICT		11.780 SF	0.170 AC
LOT 1 AREA		11.820 SF	0.172 AC
LOT 2 AREA		8.132 SF	0.118 AC
LOT 3 AREA		9.340 SF	0.134 AC
LOT 4 AREA		9.105 SF	0.130 AC
LOT 5 AREA		9.135 SF	0.131 AC
LOT 6 AREA		9.135 SF	0.131 AC
LOT 7 AREA		9.135 SF	0.131 AC
LOT 8 AREA		9.367 SF	0.132 AC
LOT 9 AREA		9.358 SF	0.131 AC
LOT 10 AREA		9.381 SF	0.132 AC
LOT 11 AREA		9.277 SF	0.131 AC
LOT 12 AREA		9.277 SF	0.131 AC
LOT 13 AREA		13.382 SF	0.203 AC
LOT 14 AREA		8.132 SF	0.118 AC
LOT 15 AREA		7.091 SF	0.101 AC
LOT 16 AREA		8.132 SF	0.118 AC
LOT 17 AREA		8.272 SF	0.116 AC
LOT 18 AREA		7.342 SF	0.106 AC
LOT 19 AREA		9.381 SF	0.132 AC
NET LOT AREA		178.502 SF	3.099 AC
TOTAL LOT AREA		178.502 SF	3.099 AC
LOT 2 FRONTAGE		50' MIN	14.29'
LOT 3 FRONTAGE		50' MIN	15.54'
LOT 4 FRONTAGE		50' MIN	76.50'
LOT 5 FRONTAGE		50' MIN	162.20'
LOT 6 FRONTAGE		50' MIN	57.07'
LOT 7 FRONTAGE		50' MIN	188.10'
LOT 8 FRONTAGE		50' MIN	166.37'
LOT 9 FRONTAGE		50' MIN	179.03'
LOT 10 FRONTAGE		50' MIN	179.04'
LOT 11 FRONTAGE		50' MIN	177.64'
LOT 12 FRONTAGE		50' MIN	129.78'
LOT 13 FRONTAGE		50' MIN	111.10'
LOT 14 FRONTAGE		50' MIN	128.12'
LOT 15 FRONTAGE		50' MIN	162.52'
LOT 16 FRONTAGE		50' MIN	148.39'
LOT 17 FRONTAGE		50' MIN	104.17'
LOT 18 FRONTAGE		50' MIN	104.10'
LOT 19 FRONTAGE		50' MIN	104.10'
TOTAL FRONTAGE		50' MIN	1918.53'
SETBACKS			
FRONT YARD		25' PROVIDED	
SIDE YARD		5' PROVIDED	
REAR YARD		20' PROVIDED	
COVERAGE		MAX PREPARED	
LOT COVERAGE		30% 13.0%	
TOTAL FOOTPRINT		10.943 SF	
DATUM		EPSG:2283	
NAD83		NAD83	

[illegible]

- | SEQUENCE OF CONSTRUCTION | |
|--|----------|
| 1. Pre-construction meeting | 1 DAY |
| 2. Obtain necessary permits | 2 DAYS |
| 3. Notify Miss Utility at 811 at least 48 hours prior to any excavation | 1 DAY |
| 4. Install stabilized construction entrance and perimeter sediment control | 2 DAYS |
| 5. Rough grade the lot | 1 DAY |
| 6. Connect driveway | 6 MONTHS |
| 7. Install water, sewer and storm services and the driveway | 10 DAYS |
| 8. Fine grade and stabilize all disturbed areas | 5 DAYS |
| 9. Remove sediment control once the inspector gives written permission | 1 DAY |

[illegible]

- LEGNDS
 - PROPERTY BOUNDARY
 - SRL – BUILDING RESTRICTION LINE
 - PROPOSED STRUCTURE
 - EXISTING CONTOUR – 2 FT INTERVAL, NAV83B
 - PROPOSED CONTOUR – 2 FT INTERVAL
 - STREET CENTRELINE
 - PROPOSED PAVEMENT – DRIVEWAY / WALK
 - EASEMENT
 - WATER LATERAL (WAL) – HIGHEST
 - WATER SERVICE (WAS)
 - STORM DRAIN – TRUNK, RCP
 - STORM – HOUSE CONNECTION TO TRUNK
 - DRAINAGE SWALE – INVERT AND GRADED SECTION
 - RETAINING WALL – TO TOP OF THE RETAINED SLOPE
 - 100' FLOOD GROUND COVER – TOOK ON THE STEEP SLOPE
 - 100' FLOODPLAIN LIMIT EXISTING FLOODPLAIN – PRE-1970, WISC DATA, UNITED STATES
 - 100' FLOOD LIMIT LIMIT PROPOSED GROUND – SAME ELEVATION, REGRADED SURFACE
 - 100' – STORMWATER MANAGEMENT

PRINCE GEORGE'S COUNTY SOIL CONSERVATION DISTRICT
APPROVAL

SEWERAGE CONTROL, GRADING, SOILS & DRAINAGE

SIGNATURE _____ DATE _____

DPE SITE/ROAD PLAN REVIEW DIVISION APPROVAL

SIGNATURE _____ DATE _____

PROFESSIONAL CERTIFICATION
I HEREBY CERTIFY THAT THESE DOCUMENTS WERE PREPARED OR APPROVED BY ME, AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF THE STATE OF MARYLAND.

SEAL SIGNATURE _____ DATE _____
 LICENSE NO. _____ EXPIRATION DATE _____

IF REQUIRED NOTE(S) DO NOT FIT THIS SHEET: GRADING CERTIFICATE; STABILIZATION COMPLIANCE PREAMBLE; STANDARD STABILIZATION NOTE.
THEY ARE REQUIRED AND ARE NOT ON ANY SHEET IN THIS SET.